
JUSTIFICATION STATEMENT FOR CONTRACT AWARD 
 

Salt Lake Community College 
Library Fire Sprinkler and Exit Signs 
DFCM Project No. 02172660 
 
 
The Salt Lake Community College selection committee was very impressed with each of 
the contractors and expresses its appreciation to them for their efforts and interest in the 
project. 
 
The committee resolved to rank Fire Engineering Company as the firm that provides the 
best value to the State of Utah due to the following: 
 

•  Fire Engineering presented a schedule to work on nights and weekends so as not 
to interrupt building activities; 

 
•  Fire Engineering promised daily clean-up and equipment removal upon leaving; 
 
•  The equipment and material proposed for the sprinkler head connections for 

flexibility, installation, and relocation is providing better access and value to Salt 
Lake Community College for the future.  

 
Final Ranking 
 

1. R 
2. D 
3. E 



Salt Lake Community College
Library Fire Sprinkler and Exit Signs
DFCM Project No. 02172660

17 April 2003

Selection Criteria

Past Performance Rating 5 5 5 4.5 4.5 4.5 5 5 5

Strength of Team 5 4 4.5 5 3 4 5 4 4.5

Project Management Approach 5 4 5 5 3 4 5 3.5 4.5

Schedule 5 4.5 4.5 5 3 4 5 4 4.5

Plan for scheduling areas of construction while 
maintaining access and safety of staff and students 5 4.5 5 4 2.5 4 5 4 4

Plan for shutting down fire sprinkler system during 
construction while maintaining occupant safety. 5 4.5 4.5 4 3 4 5 4 4.5

VBS Selection Final Scoring Matrix

R E D



DEPARTMENT OF ADMINISTRATIVE SERVICES 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 

 
 
 
 
 
PROPOSALS COVERING:                                                   DATE:    April 8, 2003  
 
 
LIBRARY FIRE SPRINKLER & EXIT SIGNS 
SALT LAKE COMMUNITY COLLEGE 
SALT LAKE CITY, UTAH 
 
 
 
 
DFCM Project No:     02172660 
Construction Budget:   $213,668 
 
 
 
 
 

 
CONTRACTOR 

BID 
SEC 

ADD 
RECD 

BASE 
BID 

SUBLIST 
RECD 

COMPL 
DATE 

R 
 

BB 
 

1 
 

131,463.00 
 

Yes 
 

120 days 

E 
 

BB 
 

1 
 

209,859.00 
 

Yes 
 

8/15/03 

D 
 

BB 
 

1 
 

$110,105.00 
 

Yes 
 

8/15/03 
 
 
 
 
 
I hereby certify this to be a true and exact  
tabulation of proposals received for the above named  
project on April 8, 2003 at 3:30 p.m. 
 
___________________________________ 
Susan L. Smith 
Contract Coordinator 


